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Section 1: Invitation to Tender

Battle River Power Coop
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INVITATION TO TENDER / ADVERTISEMENT

Sealed Tenders

for:

2026 Pole test and treat.
(the “Work”)

Tender Number: 2026 BRPC PTT

Will be received.

by:

at:

Battle River Power Coop
(the “Coop”)

contracts@brpower.coop

Time and date for Tender Closing is:

1:00:00 p.m. MST on March 25th, 2026
(the “Tender Closing”)

The work to be undertaken generally involves, but is not necessarily limited to:
Pole Test & Treat (the “Work”) as set out on the list of specifications described as follows:

Inspecting, Recording, Tagging & Treating

The Coop’s consultant for the Work is Michel Deveau, Service manager/SCO.

The Successful Bidder shall achieve substantial performance of the Work by October 15
2026. The specifications for the Work can be obtained from the Instructions to Bidder at
a cost of 1$. Deposits paid to obtain the specifications will be refunded to unsuccessful
bidder(s) at the discretion of the Coop.

All written inquiries regarding the technical aspects of the specifications for the Work shall
be faxed to Michel Deveau, Safety Codes Officer, however the bidder(s) acknowledge
and agree that the Coop does not have an obligation to provide a response to any written
inquiry and that it is in the sole and unfettered discretion of the Coop to provide any
written response to a written inquiry. Telephone inquiries and email inquiries will not be
replied to.

Submission of a tender by a Bidder gives the Coop the right to require the Bidder to
execute the contract to perform the Work as set out within the tender documents.
Tenders may not be withdrawn after the Tender Closing and will be irrevocable and open
for acceptance by the Coop for a period of thirty (30) days following the end of the
day of the Tender Closing. The Successful Bidder will be notified in writing of the award
of the Tender when the Coop delivers a letter of intent to the Successful Bidder.
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Section 2: INSTRUCTIONS TO BIDDERS

Battle River Power Coop
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INSTRUCTIONS TO BIDDERS

1 BACKGROUND

1.1

1.2

1.3

The Battle River Power Coop (the “Coop”) is seeking tenders for the supply of the
following services and work, pole test and treat for Ervick, Strawill Sedgewick,
Strawhill Hardisty and Strawhill Graton (the “Work”) as set out on in the Invitation to
Tender and Appendix “A” to these Instructions to Bidders. The Work shall meet, or
exceed, the specifications described in Appendix “A” attached hereto (hereinafter the
“Specifications”).

To determine if the Work to be supplied is in conformity with the Specifications, and
with other contractual requirements, inspection of the Work will be performed by the
Coop, or its designate representative, at a frequency to be determined by the Coop
in its sole and unfettered discretion. In this regard, the Successful Bidder shall allow
open and unfettered access to the Coop to conduct the contemplated review of the
Work at any time, or times, as may be determined by the Coop in its sole and
unfettered discretion, without the requirement of the Coop giving notice to the
Successful Bidder. The review by the Coop shall in no way relieve the Successful
Bidder from its obligations to meet the requirements of the Specifications and other
contractual requirements.

The duration of the Contract to be awarded to the Successful Bidder shall be from
April 1st, 2026, to October 15, 2026, and may be extended for an additional time
period at the discretion of the Coop.

2 SUBMISSION OF TENDERS

2.1

2.2

23

The Coop will receive emailed tenders until 1:00:00 p.m. March 25th of 2026
(“Tender Closing”). Faxed tenders will not be accepted and will be returned to the
Bidder.

Each Tender shall be emailed to contracts@brpower.coop
In the event of a dispute or issue about whether or not a tender complies with the

Instructions to Bidders, the Coop reserves the right to retain and open a copy of the
tender in question in order to seek and obtain a legal opinion in relation thereto.

3 TENDER FORM

3.1

Each Bidder shall submit a complete tender on the Tender Form which forms part of
the Tender Documents with the blank spaces filled in. The Bidder must include Unit
Prices where required and rates for Force Account Work where required. The Tender
Sum must be written in words as well as figures, and must be for a sum in Canadian
Dollars including all tariffs, freight, duties, labour, supervision, tools, supplies,
materials (except as provided by Coop), equipment, temporary works and structures,
insurance premiums, general administrative expense and overheads, profits and
taxes other than the Goods and Services Tax which must be shown as a separate
amount unless otherwise specifically stipulated (hereinafter referred to as the
“Tender Sum”). In the event of a discrepancy between an amount written in words
and an amount written in figures, the amount written in words shall be deemed the
intended amount. Tenders shall be written in English.
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3.2  Prices submitted by the Bidder shall apply for the duration of the Contract time period
and shall include considerations of the impact of weather conditions, travel and any
other requirements to perform the Work. Unit prices shall also include travel to and
from the Work site(s). Unit prices, as well as hourly rates, shall include living
allowance/accommodations and meals. Any additional charges for such shall be the
Bidder’s responsibility and not the responsibility of Coop.

3.3  Notwithstanding the foregoing, the Coop shall be entitled to accept a Tender in such
form as the Coop in its sole and unfettered discretion deems acceptable irrespective
of irregularities whether of a ftrivial or substantial nature, or whether the Tender is
noncompliant in a trivial or substantial manner.

3.4 The Coop shall not be obligated to accept Tenders that are unsigned, incomplete,
conditional, illegible, unbalanced, obscure, contain irregularities of any kind, or
mathematical or calculation errors of any kind. On Unit Price Tenders, if there is a
discrepancy found between the unit price and the extended amount, the unit price
shall be deemed to represent the intention of the Bidder. Discrepancies between
words and figures will be resolved in favour of the words. Discrepancies between the
indicated sum of any figures and the correct sum thereof will be resolved in favour of
the correct sum. Any discrepancies between the Tender Form and a post Tender
Closing submission required by the Tender Documents will be resolved in favour of
the post Tender Closing submission.

3.5 Tenders shall not be withdrawn, modified or clarified after being delivered in
accordance with the Tender Documents unless such withdrawal, modification or
clarification is made in writing and actually received by Kevin Szelewicki of the Coop
prior to the Tender Closing. Any withdrawal, modification or clarification of the
Tender must be followed by a letter of confirmation signed and sealed in the same
manner as the Tender and delivered to the email address for the Coop in the
Invitation to Tender within 48 hours of the Notice of the Withdrawal, Modification or
Clarification.

3.6 The Coop will not be responsible for any of the costs of preparation of the Tender by
the Bidder.
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4 THE FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT

4.1  All documents submitted to the Coop will be subject to the protection and disclosure
provisions of Alberta’s Freedom of Information and Protection of Privacy Act
(“FOIP”). FOIP allows persons a right of access to records in the Coop’s custody or
control. It also prohibits the Coop from disclosing the Bidder’s personal or business
information where disclosure would be harmful to the Bidder's business interests or
would be an unreasonable invasion of personal privacy as defined in sections 15 and
16 of FOIP. Bidders are encouraged to identify what portions of their submissions
are confidential and what harm could reasonably be expected from its disclosure.
However, the Coop cannot assure Bidders that any portion of the Bidder's
documents can be kept confidential under FOIP.

5 TENDER DOCUMENTS

51 The documents for the Tender are:

O

O O O O

Invitation to Tender

Instructions to Bidders

Specifications noted in Appendix “A” hereto
Tender Form attached as Appendix “B” hereto
Contract attached as Appendix “C” hereto.

(hereinafter collectively referred to as the “Tender Documents”)

By submitting its Tender, the Bidder acknowledges and agrees that it has received
and reviewed the Tender Documents and that its Tender is subject to the terms and
conditions of the Tender Documents.

5.2 A Bidder shall submit the following with its Tender:

the name, title, qualifications and experience of the Supervisor(s) or Foreman
whom the Bidder proposes to have on the site(s) of the Work and in charge of
the Work with the full power to direct the operations of the Bidder and to
receive instructions on behalf of the Bidder;

the major items of equipment the Bidder propose to use to complete the Work
over the term of the Contact;

a listing of personnel according to their classification or trade;

list of owned equipment;

list of owners and officials of the Bidder;

bank reference letter for the Bidder in a form satisfactory to Coop;

list of previous clients;

volume of similar work previously completed by the Bidder;

references;

copies of any pertinent labour agreements;

copy of safety policy, outline of safety program, and safety statistics for five
(5); prior;

list of and value of contracts currently in progress;

list of other projects being tendered on; and

financial statements for prior five (5) years or alternatively, a current Dunn &
Bradstreet report.
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6 VARIATION IN TENDER DOCUMENTS AND NO IMPLIED OBLIGATIONS

6.1

6.2

6.3

6.4

The Bidder shall carefully examine the Tender Documents. Any errors, omissions,
discrepancies or clauses requiring clarification shall be reported in writing to the
Coop at least 10 calendar days prior to the Tender Closing. Where necessary the
Coop shall respond to reported errors, omissions, discrepancies or clauses requiring
clarification by way of Addenda.

Should a Bidder fail to report any such errors, omissions, discrepancies or clauses
requiring clarification at least 10 calendar days prior to the Tender Closing, the Coop
shall be the sole judge as to the intent of the Tender Documents.

No implied obligation of any kind by or on behalf of the Coop shall arise from
anything in the Tender Documents, and the express covenants and agreements
contained in the Tender Documents and made by the Coop, are and shall be the
only covenants and agreements that apply.

Without limiting the generality of Article 6.3, the Tender Documents supercede all
communications, negotiations, agreements, representations and warranties either
written or oral relating to the subject matter of the Tender made prior to the Tender
Closing, and no changes shall be made to the Tender Documents except by written
Addenda.

7 ADDENDA

7.1

Any changes to the Tender shall be in writing in the form of Addenda. Any Addenda
issued to the Tender shall form part of the Tender Documents, whether or not the
receipt of same has been acknowledged by a Bidder, and the cost for doing the work
therein shall be included in the Tender Sum. Verbal representations shall not be
binding on the Coop nor form part of the Tender Documents. Technical inquiries into
the meaning or intent of the Tender Documents must be submitted in writing to
Michel Deveau of the Coop.

8 TENDER & TENDER DEPOSIT

8.1

8.2

8.3

Bidders submitting Tenders shall be actively engaged in the line of work required by
the Tender Documents and shall be able to refer to work of a similar nature
performed by them. They shall be fully conversant with the general technical
phraseology in the English language of the lines of work covered by the Tender
Documents.

Each Bidder shall review the Tender Documents provided by the Coop and confirm
that it is in possession of a full set of Tender Documents when preparing its Tender.

Tenders shall be properly executed in full compliance with the following
requirements:

8.3.1 The signatures of persons executing the Tender must be in their
respective handwriting; and

8.3.2 If the Tender is made by a limited company, the full name of the company
shall be accurately printed immediately above the signatures of its duly
authorized officers and the corporate seal shall be affixed:;
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8.4

8.5

8.6

8.3.3 |If the Tender is made by a partnership, the firm name or business name
shall be accurately printed above the signature of the firm and the Tender
shall be signed by a partner or partners who have authority to sign for the
partnership;

8.3.4 If the Tender is made by an individual carrying on business under the
name other than its own, its business name together with its name shall be
printed immediately above its signature or

8.3.5 If the Tender is made by a sole proprietor who carries on business in its
own name, the proprietor shall print its name immediately below its
signature.

Tenders received from agents representing principals must be accompanied by a
Power of Attorney signed by the said principals showing that the agents are duly
authorized to sign and submit the Tender and have full power to execute the
Contract on behalf of their principals. The execution of the Contract will bind the
principals and have the same effect as if it were duly signed by the principals.

The Bidder is required to submit with its Tender, a Consent of Surety and a Bid Bond
in a form acceptable to the Coop, or in lieu of a Bid Bond, a Bidder may submit,
along with a Consent of Surety, a certified cheque or an irrevocable letter of credit in
favour of the Coop equal to 10% of the Tender Sum as a guarantee that, if awarded
the contract for the Work, the Bidder will execute a contract and submit the
Performance Bond and the Labor and Material Payment Bond referred to in Article 9
within the specified time frames.

8.5.1 The Bid Bond, certified cheques or irrevocable letter of credit of any
unsuccessful Bidder shall be returned as soon as possible after the
Contract has been duly executed by the Successful Bidder

8.5.2 The Coop will not pay any interest on money furnished as security.

The Bid Bond and Consent of Surety as required herein shall be issued by a Surety
Company licensed in the Province of Alberta and satisfactory to the Coop.

9 INSURANCE AND PERFORMANCE AND LABOUR AND MATERIAL PAYMENT BONDS

9.1

9.2

9.3

The Tender shall be accompanied by a Certificate of Insurance, certifying that the
insurance as required by the Contract, is in place or, if the required insurance is not
in place, by a Letter of Insurability or Undertaking of Insurance in standard form from
the Bidder’'s Insurance Broker certifying that the required insurance will be issued to
the Bidder if the Bidder is the Successful Bidder.

The Successful Bidder shall be required to secure and maintain at its own expense
the insurance provided for in the Contract.

The Successful Bidder shall provide all required insurance to the Coop no later than
10 working days after receipt of a Letter of Intent from the Coop provided in
accordance with Article 13.
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9.4

9.5

9.6

9.7

9.8

9.9

9.10

9.1

9.12

The Successful Bidder shall be required to furnish at its own expense a Performance
Bond and Labour and Materials Payment Bond. For the purposes of this Article,
both of these bonds shall be referred to as the “Bonds”.

The Performance Bond shall guarantee the faithful performance of the Contract, and
in default thereof, shall protect the Coop against any losses or damage arising by
reason of failure of the Successful Bidder to faithfully perform the Contract.

The Bonds are to be issued by a Surety Company licensed in the Province of Alberta
and satisfactory to the Coop in the amount of 50% of the Contract Price.

The Performance Bond shall remain in force as a Maintenance Bond for the
Warranty Period as defined in the Contract.

The Bonds shall be in the form set out in the Tender Documents or in such other
form as may be acceptable to the Coop.

The Coop may consider alternate forms of security in lieu of the Bonds. The Bidder
shall make known any alternative form of security it wishes the Coop to consider and
obtain the Coop’s approval prior to submitting a Tender.

The Successful Bidder shall provide all required Bonds to the Coop no later than 10
working days after receipt of the Letter of intent from the Coop provided in
accordance with Article 13.

The Successful Bidder shall supply all required Bonds before any Work is
undertaken by the Successful Bidder.

No payment shall be made by the Coop to the Successful Bidder for any of the Work
performed by the Successful Bidder until the required Bonds have been provided.

10 SITE CONDITIONS

10.1

The Bidder is responsible for inspecting the sites of the Work and for making
whatever inquiries or arrangements necessary for it to become fully informed of the
nature of the sites of the Work, including the soil structure and topography of the
sites, and of the Work to be performed and all matters which may in any way affect
the Work. Without limiting the foregoing, by the submission of its Tender, the Bidder
acknowledges that it has investigated and satisfied itself as to:

a) the nature of the Work including, but not limited to, the concept of Work Units;

b) the location(s) and all conditions relating to the location(s) of the Work including,
but not limited to, accessibility, general character, surface and sub-surface
conditions, soil structure, utilities, road, uncertainties of seasonal weather and all
other physical, topographical, geological and geographic conditions;

c) the general character, conditions, laws and restrictions applicable to the Work
that might affect the performance of the Work;

d) all environmental risks, conditions, laws and restrictions applicable to the Work
that might affect the Work; and

e) the magnitude of the effort required to execute and complete the Work.
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11

12

13

14

10.2 The Bidder is fully responsible for obtaining all information required for the
preparation of its Tender and for the execution of the work. The Coop is not
responsible for undertaking any investigations to assist the Bidder. Any information,
plans, drawings, shop drawings or existing equipment or facilities, photos of the
original construction, reports or other documents which are not included or referred
to in the Tender Documents (the “Non-Tender Information”), form no part of this
Tender. The Coop and the Coop’s Consultants, if any, assume no responsibility of
any kind whatsoever arising from or relating to its failure to include or refer to such
Non-Tender Information. Bidders who obtain or rely upon such Non-Tender
Information or other documents, do so entirely at their own risk.

10.3 The Bidder’s obligation to become familiar with the information described in Article
10.1 is not lessened or discharged by reason of any technical reports, including soils
reports or data, test hole drilling reports or other soils information, made available or
supplied in conjunction with the tendering process. Any technical reports so
provided are for information only and neither the Coop nor the Coop’s Consultants, if
any, accept or assume any responsibility for the contents or accuracy of such
technical reports and the Bidder agrees that the Coop, the Coop’s Consultants, if
any, and their representatives shall not be liable in any way to the Bidder in respect
of such technical reports. The Bidder further agrees that it shall not rely upon any
oral information provided to it by the Coop, the Coop’s Consultants, if any, or their
representatives.

PRIME COST AND CONTINGENCY SUMS

11.1  The Bidder shall include in its Tender Sum any prime cost sums or contingency
sums. The Work and Services Tax shall be shown as a separate amount.

11.2 Any tax rebates that apply under current legislation will be claimed by and will be
accrue to the benefit of the Coop.

PERMITS AND INSPECTIONS

12.1 The Bidder shall include in its Tender Sum the cost of building and other permits and
inspections required by any governmental or other authority having jurisdiction or as
required to fully perform the Work in accordance with the Contract.

SUCCESSFUL BIDDER

13.1 Award of Contract by the Coop occurs once the Bidder receives a Letter of Intent
duly executed by Michel Deveau, Safety Codes Officer of the Coop after Michel
Deveau, has been duly and legally authorized by the Coop to send such Letter of
Intent.

TENDER EVALUATION CRITERIA

14.1 Each Tender will be evaluated on the basis of the criteria listed below and the Coop
will have the sole and unfettered discretion to award up to the maximum number of
points for each criteria as listed below. By submitting a Tender, the Bidder
acknowledges and agrees that the Coop has, and it is hereby entitled to exercise,
the sole and unfettered discretion to award the points for the evaluation of the noted
criteria.
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14.2

By submitting its Tender, each Bidder acknowledges and agrees that it waives any
right to contest in any legal proceedings, the decision of the Coop to award points in
respect of the criteria noted below. The criteria and the maximum number of points
for each criteria are as follows:

> Price 75 points
> Safety 20 points
> References 5 points

15 WORKERS’ COMPENSATION

15.1

15.2

15.3

15.4

15.5

Each Bidder is to submit with its Tender, a letter of account from the Workers’
Compensation Board — Alberta. This letter is to be current and not dated 14
calendar days prior to the Tender Closing.

The Bidders who do not have an account with the Workers’ Compensation Board-
Alberta shall provide with their Tender evidence of a subcontractor or other company
that will carry such coverage on their behalf.

If the Bidder is performing work in any exempt industry within the meaning of the
Workers Compensation Board Act (the “WCB Act”) and does not carry coverage, the
Bidder acknowledges that

15.3.1 the Coop is subject to a deeming order under s. 11(2) of the WCB Act (the
“‘Deeming Order”); and

15.3.2 the Deeming Order states that all of the Bidder's employees, directors,
proprietors, partners or employees are deemed to be Coop employees for
the purposes of the WCB Act while performing work for the Coop; and

15.3.3 the effect of the Deeming Order is that the Bidder's employees, directors,
proprietors and partners who are injured while performing work for the
Coop under the Contract, have no right to sue anyone and are limited to a
claim under the WCB Act.

The Bidder shall communicate the existence and effect of the Deeming Order to all
of its employees, directors, proprietors, partners or employees.

The Coop will reject any Tender which fails to comply with the provisions set out in
Article 15.

e REGISTRATION

o Prior to commencing the Work, the Successful Bidder shall obtain all
authorizations required by the laws of the Province of Alberta and of the
Country of Canada enabling it to carry on business to complete the Work
required under the Contract. Failure to be properly authorized shall entitle
the Coop to forthwith terminate the Contract without compensation.
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17 TENDERS EXCEEDING BUDGET

17.1 In addition to the rights contained within Article 17 herein, if the Tender Sum of every
Bidder exceeds the amount the Coop has budgeted for the Work the Coop may
reject all Tenders or attempt to negotiate a lower price with the Bidder who, in the
sole and unfettered discretion of the Coop, has submitted the most advantageous
Tender.

17.2 Each Bidder acknowledges and agrees that the Coop has the sole and unfettered
discretion to employ any criteria in order to determine the Tender most
advantageous to the Coop, that the Coop has no obligation to disclose such criteria
nor employ the criteria listed in Article 14 Tender Evaluation Criteria.

17.3 By submitting its Tender, each Bidder waives its right to contest in any action,
application, case or legal proceeding in any court, the decision which the Coop may
pursue under Article 17.1 and 17.2 herein.

17.4 If the Tender Sum of every Bidder exceeds the amount budgeted for the Work and
the Coop negotiates with the Bidder who has submitted the Tender considered most
advantageous to the Coop:

17.4.1 All statements made by either side in the course of negotiation are without
prejudice and confidential,

17.4.2 In particular, the Coop’s attempt to negotiate with such Bidder does not
constitute a rejection of its Tender; and

17.4.3 The Coop will not attempt to obtain a lower price for the same Work that
the Bidder originally bid on, but may attempt to obtain a lower price for
revised Work. In no event will the Coop be obliged to disclose the amount
budgeted for the Work.

18 CERTIFICATE OF RECOGNITION (“C.O.R.”) SAFETY PROGRAM REQUIREMENT

18.1 Unless otherwise stated, Tenders will only be considered when the Bidder, prior to
Tender Closing, has either full certification in the Alberta Labour approved Certificate
of Recognition (“C.0.R.”) Program appropriate to their industry or a temporary letter
of certification issued by the Alberta Construction Safety Association or other
appropriate industry association.

18.2 Certification shall be evident by inclusion of the Bidders name on the Alberta
Construction Safety Association (“A.C.S.A.”) C.O.R. certification list current at the
Tender Closing, or submission of a copy of the Alberta Labour Certificate of
Recognition or a temporary letter of certification with the Tender.

18.3 The Coop will assume no liability for the non-inclusion of any Bidder on the A.C.S.A.
C.O.R. certification lists for any reason whatsoever.

18.4 The Coop reserves the right to terminate the Contract during the course of which the

Contractor is decertified from the C.O.R. program or has their temporary letter of
certification expire.
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18.5 The Coop will reject any Tender which fails to comply with the provisions set out in

Acrticle 18.

19 AGREEMENT ON INTERNAL TRADE and TRADE, INVESTMENT and LABOUR
MOBILITY AGREEMENT

19.1

The provisions of the Agreement on Internal Trade, Part IV, Chapter Five —
Procurement and Annex 502.4, (“AlT”) and the Trade, Investment and Labour
Mobility Agreement (“TILMA”) apply to this Tender.

20 ACCEPTANCE OR REJECTION OF TENDERS

20.1 As it is the purpose of the Coop to obtain the Tender most suitable and most

advantageous to the interests of the Coop, notwithstanding anything else contained
within the Tender Documents, the Coop reserves the right, in its sole and unfettered
discretion, to reject or accept any Tender, including the right to reject all Tenders.
Without limiting the generality of the foregoing, any Tender which

a) is incomplete, obscure, irregular or unrealistic;

b) is non-compliant in a ftrivial/immaterial or substantial/material manner, or
conditional;

c) has erasures or corrections;
d) omits a price on any one or more items in the Tender;
e) fails to complete the information required in the Tender;

f) is accompanied by an insufficient certified cheque, irrevocable letter of credit or
by a Bid Bond in an unsatisfactory form,

may at the Coop’s sole and unfettered discretion be rejected or accepted.

Further, a Tender may be rejected or accepted on the basis of the Coop’s unfettered
assessment of its best interest, which includes the Coop’s unfettered assessment as
to a Bidder's past work performance for the Coop or for anyone else or as to a
Bidder’s financial capabilities, completion schedule, or ability to perform the Work, or
the Coop’s desire to reduce the number of different contractors on the location of the
Work at any given time. The Coop reserves the right to negotiate after Tender
Closing time with the Bidder that the Coop deems has provided the most
advantageous Tender; in no event will the Coop be required to offer any modified
terms to any other Bidder prior to entering into a Contract with the Successful Bidder
and the Coop shall incur no liability to any other Bidders as a result of such
negotiation or modification.

21 LAW AND FORUM OF TENDER

211

The law to be applied in respect of the Tender Documents and the Contract shall be
the law of the Province of Alberta and all civil actions commenced in relation to the
Tender Documents or Contract shall be adjudicated by the Courts of the Province of
Alberta and by submitting Tenders, Bidders are taken to have agreed to attorn to the
jurisdiction of the Courts of the said Province.
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22 ACCEPTANCE PERIOD
22.1 The Tender shall be irrevocable and open for acceptance by the Coop for the period
of time contained in the Invitation to Tender, namely, thirty (30) days following the

end of the day of the Tender Closing. The time and date of the Tender Closing is as
defined in the Invitation to Tender.

APPENDIX “A”
Specifications/Scope of Work

General Work Requirements:

Provide an all-inclusive unit price for manpower, equipment and material to record, test for decay
and treat (for insects only) approximately 7070 rural poles on the BRPC Distribution System.

All work will be completed using the BRPC Pole Plant Standards and specifications, Contractor
Standards and specifications, government regulations and industry best practices.

Timelines: April 1st to October 15%, 2026

Work Area’s:

Defined REA’s, to be visited to complete the Test & Treat Program
Ervick

Strawhill Sedgewick

Strawhill Graton
Strawhill Hardisty

Material/lnventory/Warehousing:
BRPC will supply area and detailed maps for the areas to be tested.

The contractor

. Will be accountable to provide all material and is responsible for any losses.
. Is responsible for transporting all material to and from the work site.

Locates and Permits
Prior to any ground disturbance it is the contractor’s responsibility to contact First Call and or the
facility owner to obtain locates including site visits as required. He will coordinate this activity and

advise BRPC if any issues are identified.

BRPC will identify the general area of high-pressure gas line and right of ways.

Tender Package for Pole Test & Treat Page 15 of 55 02/22/18



The contractor is responsible to obtain locates, permissions and permits to work on or near these
sites in accordance with the pipeline act and BRPC practices.

Member/Landowner Contact:

It is the contractor’s responsibility to contact all landowners prior to entering their property.
Any damage claims ie fences, ruts etc will be the contractor’s responsibility

Any fees or costs associated with non-compliance will be at the contractor’s responsibility.

Any discrepancies to resolve a dispute will be completed by BRPC and may be invoiced to the
contractor.

Work Scheduling:
This project will be completed with a minimal amount of impact to our members.
Work coordination will be required to minimize this impact.

Hours of work will be from Monday to Friday from 8am to 5 pm unless otherwise approved by
BRPC.

If special circumstances arise work will be relocated or stopped ie funeral or religious belief etc

If inclement weather results in the inefficient operation or excess damage the work will be
stopped until conditions are conducive to good work practices.

BRPC will not pay for down time as a result of weather conditions.
Communication:
The contractor will provide an adequate communication system that is compatible with BRPC'’s.

The contractor is responsible to advise the Operations Clerk and the OIC of their location and
the time frame.

BRPC will track the location of all crews for safety and operational reasons.
Project Supervision:

It is the contractor’s responsibility to provide the site supervision, quality control and HS&E
monitoring.

BRPC will assign a project coordinator and reserves the right to inspect the work and the work
site at any time. Any deficiencies will be corrected in a timely manner, or the contract will be
terminated.

Health, Safety & Environment

Battle River Power Coop will require the contractor to comply with all HS&E requirements as
noted in the contract document.
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The Quality Control and Maintenance Planner or designee will complete bi-weekly documented
work site visits.

Battle River Power Coop will require the contractor to accept and apply all applications of the
prime contractor responsibilities.

Alternately on a biweekly basis the Supervisor or designee will complete a Work Activity Audit on
Test and Treat Crews and formally document all findings on the appropriate form

ATV/OHV

All contract personnel are to be formally trained in operations and hazards associated with ATV
operation and training certificate or letter verifying individuals trained to be provided and filed
with Battle River Power Coop Pre-Qualified Supervisor.

When operating an all-terrain vehicle or snow vehicle as defined in the off-highway vehicle act,
the worker shall wear protective headgear that has been approved by one of the following
standard setting organizations for use as protective headwear in motor vehicle applications:

Canadian Standards Assoc. (CSA CAN3-D230-M85)
American National Standards Institute (ANSI)
Snell Memorial Foundation

[ ]
[ ]
[ ]
e British Standards Institution
Safety Glasses

Approved safety glasses are to be worn by Test and Treat crew personnel while performing all
tasks associated with testing and treating of poles.

First Aid

Field locations have specified hazards deemed High Risk Hazards and will require the following
for each truck in the field:

) One #2 First Aid Kit
° Each crew member is the holder of a standard First Aid Certificate

Clothing

Test and treat crews will have available and wear F.R.C clothing when directed by Battle River
Power Coop.

Underground Service Risers
Extreme caution is required when excavations are required by test and treat crew personnel at

poles with underground services attached. Contact Operator in Charge (OIC) or Contract
Administrator to assist or supervise the excavation.
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WHIMIS/TDG

All lead testers shall have a valid WHIMIS certificate. A valid TDG certificate is required if the
crews are handling or shipping any hazardous material.

Tailboards
Tailboards must be completed as per OH & S regulations and the contractor’'s company policies.

The contractor will provide Battle River Power Coop with a copy of crew tailboards for review
every two weeks.

Safety Meetings

The contractor will provide Battle River Power Coop with the Safety Meeting minutes the crews
attended for the duration of the contract.

Quality Control

It is the contractor’s responsibility to provide the quality control for the assigned work and provide
the BRPC Supervisor with a weekly report.

BRPC will conduct quality control audits to ensure the contractors hired to carry out the test and
treat within the distribution system are doing quality work and are completing all requirements, as
described in Part Il

The audit involves:

Completing a random two per cent sampling of the test population to check that proper
drilling, plugging and tagging has occurred on poles that are to remain in service.

Completing a random two per cent sampling of the population to check that proper
drilling, plugging and tagging for internal treatment has occurred.

Check calculations to confirm that original circumference — decay deduction =present
circumference.

Verify the required circumference is accurate as per the pole strength table.
Records
To aid the contract inspectors in identifying line ownership, a color-coded map with legend will be
provided at the start-up meeting and all maps must be returned to Battle River Power Coop at

the end of the contract.

Pole inspectors are to record all poles and associated information using an electronic Pole
Inspection Data System that will produce the data in an excel format.

All information, inspection data, treatment and recommended actions must be accurately

recorded and reference the associated map. The correction of this data will be at the contractor’s
expense
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Match “line segments” indicated on master map with “numbered line segments” documented on
hardcopy or electronic record.

The number of poles on the master map “line segment” equate to the numbers indicated in the
records.

Verify that pole sequence numbers on the master map matches the pole sequence numbers in
the records.

Verify ownership indicated in the records as Fortis or BRPC matches color coding on master
map.

Inspectors are required to send all completed Pole Inspection information to the Battle River
Power Coop Quality Control and Maintenance Planner, both electronically and on hard copy.
Battle River Power Coop will be the sole owner of all records.

The Pole Inspection information will be used to administer the test and treat contract payment.

The Pole Inspection Report will be used to define the scope of work for the pole change and
stubbing requirements.

Project Accounting, Invoicing & Tracking:

Invoices must be submitted within two weeks of an area being completed and will be paid as per
the contract using the all inclusive established unit rates and any approved extras

To assist in assigning expenses to the appropriate budget (Operations & Maintenance or
Capital), contractor invoices will provide a breakdown of test and treat activities based on pole
age. (See Part |l for details).

O&M tasks and Capital tasks must be indicated separately on all invoices.

Invoices with the records attached must be submitted within two weeks of an Coop being
completed along with either the hard copy or electronic Excel copy of the data.

The tasks indicated on the invoice match with tasks indicated on the Pole Inspection Record,
hard copy and the electronic version.

Any extras or costs not included in the agreed rates must have approval from the Quality Control
and Maintenance Planner prior to the work being undertaken. If this approval is not obtained
BRPC will not pay the expense

Ensure that all information is true and accurate.
Part Il — Test and Treat Technical Detail
2.1 Crew Qualifications
LEAD INSPECTOR shall be well trained to recognize decay and other defects,

calculate wood pole strength from the tables in the appendices, determine the
pole pole species, complete the hazard analysis/tailboard, prepare the field report
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2.2

and organize the work. They shall hold a valid driver’s license and be well versed
in dealing with members and landowners.

ASSISTANT INSPECTOR shall train under a Lead Inspector until he becomes
competent in all aspects of decay and other defect interpretation, wood pole
strength determination, pole species identification and other duties the Lead
Inspector must be qualified in to perform independently. This period of training
will usually be approximately 5000 poles under direct supervision.

LABORER must be physically fit to undertake the rigorous work of excavation and
back filling. Will have knowledgeable in product application and job quality. Shall
be able to recognize the obvious rejects and exercise caution where called for,
such as on poles with underground services.

CONTRACTOR to have a current and recognized Safety Program. Battle River
Power Coop and contractor personnel to obtain permission prior to entering
private property.

TESTING includes visual inspection, sound testing, excavation and drilling to
determine if the pole has sufficient strength to support the load it carries. Poles
requiring testing include:

¢ In-service poles scheduled for test and treat.
e Poles which are to bear additional loads.
e Poles in doubtful condition.

TREATMENT means the application of a preservative to eliminate ants.

Pole testing, treating, stubbing and replacement should be done only by trained
and competent personnel.

Process

Each step in the test and treat process is to be conducted consecutively, in the order
indicated on the flow chart below. Not all steps may be required — specific requirements
based on the age of the poles are provided in this section.

If the pole fails any test during the process, further testing is to be aborted and
recommendations made for further action.
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TEST AND TREAT PROCESS FLOW CHART

PASS

Visually Inspect

(if stubbed, fail pole)

FAIL

l

Sound Test

l

Recommend
replacement

/

Excavate & Remove
External Decay

l

Drrill

l

Assess Pole
Strength

Treat:

- Internal
Treatment
for insects only

Install xx ribbon as
required

A 4

l

- Install test date tag

- Install treatment
date

tag, as required

-Install plugs
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2.3 Visual Inspection

A thorough above ground inspection is done first to detect defects such as split
tops, through checks, lightning damage, shrinkage or discoloration at the top of
poles. Defects should be reported on the Pole Inspection Report form so that
further investigation can be made by a lineman. Broken poles, including poles with
cracks or cross breaks, should be immediately condemned for replacement.

Sawdust in checks or on the ground at base of pole is indicative of the presence
of carpenter ants or bees in the upper part of pole. If present, continue with sound
testing and drilling to determine the extent of the damage.

24 Sound Testing

Sound testing is used to detect decay inside the pole. Use a hammer to strike the
pole around the sides from the ground line to about eight feet above the ground
line. The minimum number of sounding marks per pole required is as follows:
Four sounding marks in the first foot of poles starting at ground line (one in each
quadrant of the pole). Twelve sounding marks in the remaining height of the pole
should be evenly distributed in all four quadrants of the pole, unless a pocket is
detected at a particular sounding mark then additional sounding will be required.
The hammer blow will usually detect rot immediately below the surface by
breaking the thin outer shell of sound wood. Remove this as external decay.

25 Excavation/External Decay Removal

* Extreme caution is required for excavations to be undertaken on poles
with underground cables attached

Excavate the base of the pole to expose decay below the ground line. Remove
the soil around the pole to a minimum of six inches.

Decayed wood on the surface can best be detected by inserting a knife blade
about 1/8 inch below the surface and prying a splinter loose. If the splinter pulls
along the grain from the wood, the wood is sound. If the wood is broken without
forming a splinter, the wood should be considered decayed.

Probing - Probing is used to detect decay in checks and exposed pockets. It is
done with a piece of steel wire 6 inches long and about 1/8-inch diameter (the
reinforcing wire from scrap ACSR is ideal). Jabbing sharpened bars into the
surface of a pole is prohibited as this may damage fungus resistant wood and
allow decay to start in less resistant areas. The surface of the pole should be
probed concentrating on areas near and in deep checks. If the wood is felt to yield
under pressure, decay should be suspected.

All external decay, including decay in enclosed pockets and checks, must be
removed before taking circumference measurements. If decayed wood is included
in these measurements, the strength of the pole will be over-estimated. Also,
decayed wood on the surface or in pockets may deprive sound wood of treatment.
Suitable tools for removing decay include, scrapers, wire brush, hatchet, and
wood chisel.
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Take care not to remove sound wood as this will weaken the pole. After removing
the decay, form a taper to about 6 inches above the ground line to provide a
smooth surface.

2.6 Drilling — Hollow Heart Effective Shell Thickness

To detect Hollow Heart, the pole should be drilled at least three times at a
minimum depth of 6 inches below ground, angling the bit at 45° and drilling toward
the center at the N, SW and SE quadrants. The drill is to be 12.5 mm (1/2").
Depth of bore should be 200-250 mm minimum depending on circumference of
pole.

* Extreme caution is required for excavations to be under taken on poles
with underground cables attached

While drilling, note any change in the rate of the penetration of the drill — the
sudden collapse of wood under the drill indicates decay. Powdery borings also
indicate decayed wood.

After completing three drillings, measure the length of sound wood in each hole
using the Shell Thickness Indicator or another acceptable method. The radial
thickness of sound wood in the shell is calculated by multiplying these
measurements by 2/3. To find the “Effective Shell Thickness,” disregard the
largest thickness and take the average of the two smaller thicknesses.

Poles with an effective shell thickness of less than two inches are to be
condemned.

If the pole is to be maintained in service, all drilled holes must be plugged with
tight plastic plugs that are removable for future inspections. If this plugging is not
done, decay organisms will have easy access to wood, which may be less decay
resistant. A supply of appropriately sized treated dowels, four inches long or
threaded plastic is required for plugging the holes.

2.7 Pole Strength Assessment

After external decay has been removed and drilling completed, measurements to
assess strength are made as follows:

¢ Minimum Measured Circumference

On poles where there has been no loss of wood, a thin (1/4-inch-wide) flexible
measuring tape should be drawn tightly round the pole at the ground line; this
measurement will be the “minimum measured circumference.”

On poles that have been cleared of rot near the ground line, the measurement
should be made over the trimmed portion. A series of measurements down the
trimmed portion may be required to determine the smallest measurement. This
smallest measurement will be the “minimum measured circumference.”
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o Exposed Pockets

The width and depth of all exposed pockets should be measured. The length
of the pockets along the pole axis is not significant.

e Measure the width of the pocket at its widest point. If the pocket
widens below the surface of the pole, estimate this width.

e Measure the depth of pocket (the distance across the growth rings
toward the center of the pole) by tightly drawing the measuring tape
from the surface opening of the pocket to the sound wood inside the
pole.

After each exposed pocket has been measured, deduct pocket allowances
from the minimum measured circumference (i.e. pocket or pockets).

e Effective Circumference & Required Circumference

The Effective Circumference of a pole is a measure of its actual strength. It is
found by deducting allowances for exposed pockets and Hollow Heart from
the minimum measured circumference.

The Required Circumference is a measure of pole strength necessary to
support its conductors and other attachments. The Wood Pole Strength Table
gives the basis for calculating these requirements.

When a line is to be inspected, note the factors common to each pole.
If the Effective Circumference is equal to or greater than the Required

Circumference (that is, the pole is strong enough to support its load),
recommend treatment, depending on pole age.

e Assessing Above Ground Strength

The procedures outlined above are usually adequate for assessing the
strength of a pole. However, there may be circumstances when it becomes
necessary to check the strength of the above ground portion of the pole.
These circumstances include:

e When a line is to be loaded with three phasing or larger conductors, or
when heavy banks of transformers are to be installed.

e When there has been no ground line deterioration, but sapwood has rotted
on the above ground surface of the pole.

e When poles appear to have extreme taper, rot or obvious damage such as
bird holes.

If there are decay pockets in these areas, use the Wood Pole Strength Table
to make the necessary deductions.
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2.8 Treatment

If the pole has sufficient strength, proceed with treatment as per the requirements
in this section.

o External Treatment (Bandage)
This task will not be applied as part of this tender
¢ Internal Treatment

Apply to FLPT poles with serious Hollow Heart resulting from insect
infestation.

e Treatment requirements

Internal treatment consists of a number of products currently on the
market. Active ingredients may include a number of chemicals that are
designed to remove or Kill insects.

2.9 Treatment application
Internal Treatment Application:

Internal pole treatment is a system used to effectively control and prevent the
internal infestation of wooden utility poles by insects.

Installation instructions:

Follow the manufacturers’ label instructions. A removable plug is preferred to
allow for an inspection and also to re-access the hole to do subsequent re-
treatment without drilling extra holes.

This drill pattern and hole location will allow the migration of the active ingredients
within the pole to dome up to the upper threshold and down to the lower levels
(450mm) below ground line. This application procedure is in compliance with
label instructions and manufacturer’s labeling.

Internal Flood
Depending on the results of the test at each applicable pole, a field decision will
be made by the tester to internal flood the pole to insects at or above the ground
line area. The installation and amount of chemical will be determined by the
manufactures specifications.
To ensure each pole receives the required amount of liquid treatment, ensure
product is injected slowly and that no air pockets are created to give the false
impression that the bore is filled.

210 Other Recommendations

While treatment is to be completed by the pole inspector, decisions on type of
stub, guying, or replacement will rest with the supervisor.
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. Stubbing

BRPC will not be stubbing any poles, if stubbed poles are found during
inspection they should be tagged as a failed pole and recommended
for change.

. Guying

Where poles are inadequate because of side load due to unsupported
services, guying should be recommended. With guying, treatment or
stubbing may be adequate to maintain the poles in service.

° Replacement

Only poles that cannot be maintained by treatment or guying should be
recommended for replacement. These include broken poles, poles that
have both internal and external decay at the ground line area and poles
that have Hollow Heart with effective shell thickness less than two inches.
Poles in this condition have deteriorated where they have become unsafe
and are not economical to maintain.

211 Tag Installation

2.11.1 Inspected and Treated Poles

¢ Inspected Only — Attach a dated test tag at eye level on the roadside
face of the pole.

¢ Inspected and Treated — The dated test tag and pole group year tag
is to be attached to the pole at eye level on the roadside face of the
pole. If internal treatment was applied, the dated product tag will be
installed at eye level on the roadside face of the pole.

2.11.2 Poles Requiring Additional Attention

Inspected poles requiring additional attention or replacement must be marked with
a metal tag and XX marker ribbon stapled to the pole. The marker ribbon should
be placed not less than 5 and not more than 7 feet above the ground line.

Emergency poles as defined previously, will also be tagged with a metal tag and
two wraps of XX marker ribbon. Replacement marked poles will be changed in the
same year as the test.

If any pole poses an immediate hazard (danger pole), the exact location and type
of structure must be identified and the pole tagged with a metal tag and three
wraps of XX marker ribbon. The Operations Supervisor & Quality Control and
Maintenance Planner are to be notified immediately. When evaluations are
completed after normal working hours or on weekends, contact After Hours
Assistance (TCI) to advise the lineman On-call of the situation

2.12 Pole Inspection Report Form
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The Pole Inspection Report form is the primary record of all test and treat
activities and the basis for administering payment to contractors.

Specific instructions on completing each section of the form are provided. It is
important that each portion of the form be completed accurately with abbreviations
and codes provided to be used consistently for ease of budgeting and analysis.

a.

All inspection data, treatment and recommendations are to be included on the
Pole Inspection Report form.

All Pole Inspection Report form numbers are to correspond to the line
segment numbers indicating the location and pole number on the master map.

One clean master map to be provided with numbered segments
corresponding to the Inspection Report numbers.

o One master map for a combination of BRPC poles in a block.

o Inspection routes and numbering will follow the BRPC line segments
following the map sequence.

All Pole Inspection Report forms are to indicate the specified Coop so that the
appropriate WO numbers can be charged. (To aid contract inspectors in
identifying line ownership, a color-coded map with legend will be provided at
the start-up meeting.)

Inspectors are to indicate on a new, clean map all pole replacement locations
noted on the Pole Inspection Report form.

All Pole Inspection Report forms are to be sent both electronically and on hard
copy to the Battle River Power Coop Quality Control and Maintenance
Planner. Battle River Power Coop will be the sole owner of all records.

2.13 Invoicing

Contractor invoices must indicate the number of poles tested, recorded and/or treated.

Summary sheet indicating number of poles in each age group and tasks completed to
accompany each invoice by Work Order Number.

2.14 Task Codes

A — Test, bandage, record

T-

Bandage and record (treat)

| — Test and record (inspect)

V — Visual, sound, and record

L —

Internal treat decay or ants (liquid)

215 Test and Treat Requirements
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Pole identification information is provided.

Testing years are explained below.

Before starting excavation on any pole, check that it should be tested. The
following categories of poles DO NOT require testing:

(i) Full Length Pressure Treated Poles (F.L.P.T), depending on age

These may only be required to be recorded.

Broken Poles

These poles should be immediately condemned for replacement.

o Severely Decayed Poles

Poles so obviously decayed at the ground line or pole top that the minimum
required circumference would not be met are usually condemned for
replacement.

2.15.1 25 Years and Older Butt-Treated & F.L.P.T. Poles

Visually inspect, sound test, excavate, drill and assess the strength of each
pole according to the instructions. If the pole fails any test, stop testing and go
to number 3.

If the pole passes all tests:

Install a test date tag below the previous test date tags.

Treat internally for insects only using the approved treatment if required.

Install a treatment date tag.

Determine further action required (i.e.replacement) and tag the pole
accordingly.

Record inspection data, treatment and recommended action (if any) on the
Pole Inspection Report form.

Replace the excavated soil.

*NOTE: Use extreme caution around poles with underground services attached. Obtain the supervision of a qualified utility employee.

2.15.2 24 Years and Newer F.L.P.T. Poles

1.

Visually inspect and sound test. If the pole fails either test, stop testing and go
to number 3.

Tender Package for Pole Test & Treat Page 28 of 55 02/22/18



o If the pole passes all tests:

e |Install a test date tag below the previous test date tags.

o Treat internally for insects only using the approved treatment if required.
¢ Install a treatment date tag

2. Determine further action required (i.e. replacement) and tag the pole
accordingly.

Record inspection data, treatment and recommended action (if any) on the
Pole Inspection Report form.

*NOTE: Use extreme caution around poles with underground services attached. Obtain the supervision of a qualified utility employee.

2.15.3 Other Poles
Stub Poles
o Condemn pole and tag for replacement
Burned Poles

For poles that have been scarred by a prairie fire but still have adequate
strength to remain in service, install a bandage (if burned at ground line)
and apply an internal treatment to deter infestation of insects and ingress
of fungus at ground line.
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APPENDIX “B”

OPERATIONS & MAINTENANCE

Form of Tender

Dated the day of , 20

Between

Battle River Power Coop

And
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Schedule of Prices
As full and complete compensation for the work and services of the Contractor
hereunder, including without limitation profit and all expenses, the Coop shall pay to the
Contractor a sum computed as outlined on the following pages.

All Found Price

Install Tag

Record, Sound & Visual (24 years and newer)
Record, Sound & Inspect (25 years and older)

Treat (for insects only)

GPS Poles N/A

Force Account
All Found Hourly rate per hour for 2 person crew.

Signatures

IN WITNESS whereof the Tenderer has caused its seal to be affixed at:

, The day of , 20

The Tenderer

Per:
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APPENDIX “C”

CONTRACT / TENDER DOCUMENT

Battle River Power Coop
Box 1420
Camrose, Alberta T4V 1X3
Phone (780) 672-7738
Fax: 780-672-7969
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CONTRACT AND GENERAL CONDITIONS

Now this contract witnesseth that the parties agree as follows:

o Meaning of terms

The following words shall, where the context allows, bear the following meaning in the
Contract Documents:

“Contractor” shall mean the Tenderer who’s Tender has been accepted.

“Contract Documents” shall mean the Tender Documents, such part of the Tender
as is accepted by the Coop, the executed form of Contract, if any, and all
specification(s) and drawing(s) further detailing, explaining or modifying the Work
when issued by or approved by the Coop, whether produced before or after the
date of the award of the Contract.

“Manager” shall mean the Officer of the Coop and from time to time shall include a
person or persons whom the said Manager shall appoint to represent him/her for
any or all of the purposes on this Contract.

“Job Sites” shall mean the lands upon which the Work is to be done and any
area(s) adjacent hereto used in connection with the Work and, unless the context
otherwise requires, shall include all materials, supplies, tools, equipment and
structures thereon.

“Tenderer” shall mean any party or parties tendering on the Work, or the
successful Tenderer who later becomes the Contractor for such Work.

“Tender Documents” shall mean the Invitation to Tender, Instructions to Tenderers,
Form of Tender, General Conditions, Appendices and any Addenda to the
foregoing.

“Work Unit” shall mean a part of the Work for which a Unit Price has been
tendered.

“Work” shall mean all the material, labor, supervision, services and equipment to
be provided to carry out the specified activities, as required by the Contract
Documents.

“Right-of-Way Work Package” shall mean a component of the total “Work”, defined
in above, sufficient to complete the requirements of an individual Right-of-way
request assigned to a contact crew for completion.

“Unit Price” shall mean the price set out in this contract, at which the Contractor will be
paid for carrying out a Work Unit.

“Force Account” shall mean the retaining of the Contractor by the Coop on an
hourly basis, for Work or for standby.
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= “Competent Person” shall mean a person who is qualified because of his/her
knowledge, training and experience to organize the Work and its performance and
is familiar with all laws and regulations pertaining to the Work.

= “Gender” shall mean whenever the singular, masculine or neuter is used in this
agreement, the same shall be construed as meaning the plural or feminine or body
corporate or politic or person or partnership or vice versa as the context or the
parties so requires.

= “Reasonable Damages” shall mean damages to private and public property
resulting from reasonable vegetation management and maintenance.

o Contract intent

In consideration of the payments to be made by the Coop to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Coop to perform the
Work in a substantial, complete and workmanlike manner and in accordance with the
best modern practices, all as required by and in strict conformity with, the Contract
Documents and such further details, instructions or drawings as may from time to time be
issued by the Manager. The Contractor must furnish everything necessary for such
purposes and shall not omit any details necessary for the proper performance and
completion of the Work even if specific mention of such details is not made in the
Contract Documents.

The Coop hereby covenants to pay the Contractor for the faithful performance of the
Work in the amounts and in the manner prescribed by the Contract Documents. The
volume of work specified are for the purpose of general information and shall not be
construed as a guarantee implied or otherwise that the Coop will supply or make work
available.

o Conflicts

If any conflict arises in the various documents comprising the Contract, the Contractor
shall apply in writing to the Manager for clarification and shall be held responsible for any
incorrect Work carried out as a result of failing to obtain such clarification. Conflicts
arising during the performance of the Work shall be directed to the Manager or his/her
designate.

o Familiarity with geographic area of Tender and sufficiency of
Tender

The Contractor shall take steps to familiarize himself with the geographic area being

covered by tender and shall satisfy himself before submitting his Tender as to the
general nature of the ground and sub-soil, the form and typical nature of Job Sites, the
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quantities and nature of the Work and materials necessary for the completion of Work
Packages, the general means of access to the Job Sites, the accommodations, and
facilities he may require, risks, contingencies, and other circumstances which may
influence or affect the Tender.

Without limiting the generality of the foregoing, the Contractor shall satisfy himself of
any special risks, contingencies, regulations, safety requirements, and other
circumstances which may be encountered.

The Contractor shall be deemed to have satisfied himself before Tendering as to the
correctness and sufficiency of his Tender for the Work and of the prices stated in the
Schedule of Prices which prices shall, except insofar as it is otherwise provided in the
contract, cover all his obligations under the contract and all matters and things
necessary for the proper execution of the Work.

o Commencement and completion times

Prior to commencing any Work in respect of this Contract, and in any event no later than
ten (10) business days following the receipt of the notice of acceptance, by the Coop, of
his Tender, the Contractor shall provide a written schedule, acceptable to the Coop,
which schedule sets out the start date and the completion date of the various portions of
the Work. The schedule shall provide a level of detail acceptable to the Coop which will
allow the Coop, in its sole and unfettered discretion, to understand the Contractor’'s
proposed progress for the Work. The Coop reserves the right to approve/reject the
Contractor’s schedule.

If the Coop rejects the proposed written schedule, the Contractor shall submit a further
written schedule to the Coop within ten (10) business days of the rejection of the
previous schedule.

Once the Contractor’s written schedule has been accepted in writing by the Coop, the
written schedule shall be referred to as the “Accepted Schedule” for the purposes of
this Contract. The Contractor shall pursue and complete its Work in accordance with
the Accepted Schedule. At all times, the Contractor shall carry out its work in a timely
and acceptable manner as determined by the Coop in its sole and unfettered discretion.
The Contractor’s crews shall advise the Coop offices daily where the crews intend to
work so that the Coop can monitor the level of progress of the Work in accordance the
Accepted Schedule.

The Contractor shall commence the Work forthwith after receipt by himself of notice of
the acceptance of his Tender and shall pursue and complete the Work in a timely and
acceptable manner. The Coop reserves the right to approve the Contractor’'s schedule.

The Contractor crews shall advise the Coop offices daily where the crew intends to

work.
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o Assignment

This Contract shall inure to the benefit of and be binding upon the parties hereto, and in
the case of the Coop, its successors and assigns. The Contractor may not assign the
Contract or any part thereof without prior written consent of the Coop. The covenants of
the Contractor shall be deemed to be joint and several.

o Contract law

The Contractor shall comply with all laws and regulations of the Governments of
Canada and the Province of Alberta and all political subdivisions thereof, in respect of
the Work to be performed by the Contractor pursuant to the terms hereof, including
without limitation, the provisions of the Electrical and Communication Utility System
Regulation, and the Occupational Health and Safety Act.

o Sub-Contractors
The Contractor shall not sublet the whole of the Work.

The Contractor shall neither assign nor sublet any part thereof, nor shall assign all or any
part of the contract items hereunder, unless so authorized by the Coop. If requested by
the Coop, the Contractor shall provide information concerning the sub-contractor’s
qualifications and financial standing.

The Contractor shall be as fully responsible to the Coop for the acts of all the
Contractor’'s sub-contractors, their employees and agents as if such sub-contractors,
their employees and agents were persons directly employed by the Contractor.

o The Manager

The whole of the Work and the manner of performing it and the equipment, material(s)
and supplies furnished in respect thereof shall be subject to inspection by the Manager
who shall be entitled at all times to do anything necessary to satisfy himself/herself that it
is being performed or furnished in accordance with the Contract Documents or any
authorized addition thereto or deviation or omission therefrom, but no omission by the
Manager to exercise his/her rights hereunder shall impose any liability on the Manager or
the Coop.
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The Manager shall be the sole judge of the Work, in respect of both quantity and quality,
and his/her decisions on all questions in dispute with regard to quantities or quality
relating to the Work shall be final and binding on the parties.

The Manager may, from time to time, by written instructions, drawings or specifications
issued to the Contractor, make changes in the Work, issue additional instructions,
require additional Work to be performed, or direct the omissions of Work previously
ordered and the provisions of this Agreement shall apply to all such changes, alteration
of details, modifications, and additions with the original specifications and drawings.

The Manager shall be at liberty to direct the Contractor to perform the Work and each
part thereof at such pace in such order as the Manager may direct and, without limiting
the generality of the foregoing, whenever the Manager directs in writing that the Work or
any part thereof be stopped or that the force employed thereon be diminished, the
Contractor shall stop such Work or diminish such force accordingly, and whenever the
Manager so directs shall put on with employ such additional force and means as in the
judgement of the Manager shall be expedient.

The Manager may, by written advice to the Contractor, condemn any Work, provided or
installed, by the Contractor. The Contractor shall promptly, upon receipt of such advice,
correct, take down, dismantle and remove any such Work condemned by the Manager,
and the Contractor shall bear any and all cost(s) and expenses necessary to make good
such condemned Work.

o Cooperation

The Contractor shall have no right to the exclusive occupation of the Work Package Job
Sites. The Contractor shall cooperate harmoniously with the Coop and the Coop’s
personnel and with other Contractors working at Job Sites. The Manager will, whenever
necessary, establish the respective rights of the parties involved. All instructions given by
the Manager shall be carefully and promptly executed.

o Title

Title to the right-of-ways and supplied materials shall at all times remain vested in the
Coop.

o Responsibility for property owner contacts and consents

The Contractor’s Foreman or Manager shall be continually available to discuss damages
incurred, customer concerns and arrangements made concerning right-of-way and off
right-of-way access with the Coop’s representative or property owner.
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The Contractor shall, as required by the Coop:
= Call on and advise each property owner, whose land shall be entered, of the
approximate schedule of the various Contractor’s crews.

= Continuously report to the Manager, all conditions and arrangements concerning
right-of-way access roads.

o Contractor’s indemnification

The Contractor shall, at all times and at his own cost, expense and risk, save, defend,
and hold harmless and fully indemnify the Coop, it's agents and employees, of and from
and against all loss, costs as between solicitor and client, charges, damages, expenses,
claims and demands whatsoever which the Coop may bear, sustain, suffer or be exposed
to for, by reasons of, or on account of personal injury or death sustained or alleged to
have been sustained by any person whomsoever or any loss or damage to property
(including property of the Contractor and the Coop), real or personal, including loss of
use thereof, arising out of, or in consequence of or directly or indirectly attributable to the
performance or non-performance of the Work by the Contractor, his agents, employees
and sub-contractors, whether such injuries to persons or damage to property is due or
claimed to be due to the negligence of the Contractor, the Contractor's agents,
employees or sub-contractors or the Coop, or the Coop’s agents or employees.

The above covenant to indemnify and hold harmless is subject to the following limitations:

= The Coop will assume responsibility for such reasonable damage claims as are made
by owners or occupiers of lands on which the Coop has right-of-ways or on other land
where access has been obtained for the Contractor by the Coop. These claims shall
be restricted to damages to lands and crops or timber growing thereon, which are a
result of the normal and reasonable management activities (deemed to be acceptable
to the trade) of the Contractor in using the access provided to the work site.

= Claims for damage, other than reasonable damage as defined above, in excess of
Two Million ($2,000,000.00) , which result from the Work will be covered by the wrap-
up liability insurance controlled by the Coop in accordance with Section 1.14 of this
Contract.

o Insurance and Bonding
Coop Controlled Insurance

Coop shall procure and maintain at its own expense, with respect to and for the
duration of the Contract, the following minimum insurance coverage for the benefit of
the Coop, the Contractor and the Sub-Contractor, with respect to the Work performed
under the Contract. This shall not limit the obligations and liabilities of the Contractor
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and Sub-Contractor. Wrap-up liability insurance with a bodily injury, death and
property damage limit of Five Million ($5,000,000.00) dollars inclusive; and, without
restricting of the foregoing provisions of the Subparagraph, such coverage shall
exclude extensions known as Cross Liability; Blanket Contractual; Products and
Completed Operations; Personal injury; Occurrence Property Damage; Non-Owned
Automobile Liability; Company Owners and Contractors Protective; Contingent
Employers Liability; Forest and Prairie Fire Fighting cost. This policy will carry a
deductible for property damage of Two Million ($2,000,000.00) dollars.

Except for the sole negligence of the Coop, all claim settlement amounts paid out to
the deductible amount, for claims resulting from an incident insured under the policy,
shall be borne by the Contractor.

The Insurance afforded by the policy will be primary insurance.

Contractor Insurance

The Contractor shall, without limiting his obligations and liabilities, procure and maintain at
its own expense, with respect to and for the duration of the Contract, appropriate
insurance covering its obligations under this contract, including the following maximum
insurance coverage:

=  Workers’ Compensation, to the full extent required in the jurisdiction in which the
Work is being performed and wherever Contractor's personnel contracts of
employment are made or expressed to be made.

= Employer’s Liability Insurance covering each employee engaged by the Contractor
in respect of the Work in an amount of One Million ($1,000,000.00) dollars, where
such employees are not covered by Workers’ Compensation.

= Automobile Liability Insurance covering all motor vehicles owned, operated and/or
licensed by the Contractor with a minimum bodily injury and property damage limit of
Five Million ($5,000,000.00) dollars.

= Property insurance, for full replacement value, covering all loss of or damage to
property and equipment for which the Contractor is legally liable or responsible and
which is used in performance of the Work.

=  Wrap-up Liability Insurance with a bodily injury, death and property damage limit of
Five Million ($5,000,000.00) dollars inclusive.
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= All such policies of insurance mentioned in Section 1.14 shall name the Coop, it's
Officers, Directors, employees, agents or servants as Additional Insured.

The Insurance provided by the Contractor pursuant to Paragraph 1 of Section 1.14 shall
be provided in accordance with the following terms and conditions:

= All such policies of insurance mentioned shall provide by endorsement or otherwise
that insurers waive the right of subrogation against the Coop and all persons with
whom the Coop may be participating.

= Such policies shall all provide that a thirty (30) day written notice shall be given to the
Coop prior to any material change or cancellation of any such policy or policies.

= The Contractor shall provide the Coop with a certified certificate of insurance upon
signing this Contract.

= All such policies shall be placed with insurers and in a form acceptable to the Coop.

Without in any way limiting the liability of the Contractor under this Contract, the Contractor
shall obtain and maintain in force, at the Contractor's own expense during the existence of
this Contract, or any extension thereof, and shall deliver same to the Coop prior to
commencing any of the Work, the following bonds:

= Performance and labour and Materials Payment Bond each in the amount
of 50% of the Contract price.

= The Contractor shall be liable for the cost of all the bonds required to be delivered by
the Contractor to the Coop.

o Accident and damage reporting and investigation

Accidents or incidents arising out of or directly or indirectly attributable to
operations or Work carried out by the Contractor, are to be handled in accordance with the
procedures of the Coop and must be reported as soon as possible.

The Coop reserves the right to investigate any accident or incident arising out of or
directly or indirectly attributed to operations or Work carried out by the Contractor.

Accidents or incidents arising out of or directly or indirectly attributable to operations or

Work carried out by the Contractor, are to be handled in accordance with the procedures
of the Coop and must be reported as soon as possible.
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The Coop reserves the right to investigate any accident or incident arising out of or directly
or indirectly attributed to operations or Work carried out by the Contractor.

o Health and safety

The Contractor shall assume and be responsible for the safety of all personnel engaged in
the Work whether employed by the Contractor directly or assigned to the Contractor or
approved Sub-contractors.

The Contractor will at all times meet or exceed the Coop standards that serve to protect
the health and safety of people, property and the environment. Contractor work practices
and procedures will meet or exceed the Coop requirements.

The Contractor shall have a formal health and safety program in place and operational.
The health and safety program must be recognized by the Coop as meeting the
Contractor’'s health and safety obligations under the Alberta Occupational Health and
Safety Act.

The Contractor shall fund training of their employees. Separate reimbursements for
training expenses will not be considered.

Work practices deemed unsafe by the Coop personnel will result in suspension or
dismissal of the crew. Where the crew is assessed as incompetent of working safely, the
Contractor must provide other competent staff to do the work. If Coop personnel are not
assured of the competence of the crew, the contract will be terminated.

o Operating regulations

The Contractor shall comply with all laws and regulations of the Government of Canada
and the Province of Alberta and all political subdivisions thereof, in respect of the Work to
be performed by the Contractor pursuant to the terms hereof, including without limitation
the provisions of the Electrical Communication and Utility Systems Regulations, the
Occupational Health and Safety Act and any other governing regulations.

The following specifications, standards and regulations, under separate cover, are
hereby attached to and form part of the Contract Document:

= Coop Safety Manual.
= Work Standards and Safety Regulations.
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= Electrical Communications and Utility System Regulations.
= The Occupational Health & Safety Regulations.

The work shall at all times conform with the requirements of the Coop’s specifications,
standards and regulations outlined above.

It shall be the responsibility of the Contractor to obtain copies of all such specifications,
standards and regulations and make himself and his personnel aware of and familiar with
the requirements contained herein.

The Contractor shall provide to the Coop a copy of their Safety Manual and/or code of
practices.

o Safety meetings
It is the Contractor’s responsibility to hold daily crew Tail Board meetings.
o Repairs

If, by reason of any accident or failure or other event occurring to, in, or in connection
with a specific Work Package during its execution, any remedial or other Work or repair
shall, on the opinion of the Manager, be urgently necessary for security or repair and the
Contractor is unable or unwilling at once to do such Work, the Coop may, by its own or
other workmen, do such Work or repair as the Manager may consider necessary.

If the Work or repair so done by the Coop is Work which, in the opinion of the Manager,
the Contractor was liable to do at his own expense under the Contract, all costs and
charges properly incurred by the Coop in so doing shall on demand be paid by the
Contractor to the Coop or may be deducted by the Coop from any money due or which
may become due to the Contractor. Provided always the Manager shall, as soon after the
occurrence of any such emergency as may be reasonably practical, notify the Contractor
thereof in writing.

o Personnel and equipment
The Contractor shall:
= At all times during working hours, provide and maintain on the Site(s) adequate
qualified and competent personnel and supervision for all portions of the Work
and all such workmen as may be required. The Contractor's Supervisor or his

representative shall have the necessary authority to supervise the carrying out of
the Work under the Contract and shall be authorized and prepared to receive
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from time to time, as for the Contractor, orders and instructions from the
Manager.

= Upon written request by the Manager, cause to be dismissed or refused
employment to such men as in the opinion of the Manager are undesirable or
incapable of performing the Work.

= Keep available all the equipment necessary to carry out the Work in accordance
with the Contract and shall maintain such equipment in good operating condition
throughout the duration of the Contract.

o Payment

The Coop agrees to pay the Contractor, for the faithful performance of the Work
required to be done under the contract, the sums provided or calculated in
accordance with the actual quantities of Work done at the prices set out in the
Schedule of Prices in the Tender and the provisions with respect thereto. If the
Coop or Manager, in accordance with the terms hereof, require the Contractor to
carry out and change, or make alterations to or omission from, Work required to
be done by the Contractor Documents for the completion of the Work, the said
sums shall be adjusted upwards or downwards, as the case may be, in
accordance with the actual quantities of Work either required by such changes or
alterations or not required by such omissions; but the Unit Price set forth in the
Schedule of Prices in the Tender shall not be changed.

It is understood that the compensation set forth in the Schedule of Prices shall cover all
of the consideration to be received by the Contractor from the Coop for the Pole Test and
Treat, and completion of the Work to be performed by the Contractor or his Sub-
contractors under the terms of this Contract whether or not specifically enumerated and,
without limiting the generality of the foregoing, shall cover and include all overhead,
superintendence, guarding of job sites, labor, contractor supplied materials and use of
equipment and all other cost and expenses incurred by the Contractor in the performance
of the Work except as otherwise specifically provided in the Contract. It is further
understood that all Federal, Provincial and local taxes are included in the compensation
to be paid to the Contractor as herein set forth. Goods and Services Tax (G.S.T.) is not
included.

o Accounting and procedures

Routine accounting for unit price work

Payments shall be made in the following manner:
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= Payments will be made by the Coop to the Contractor upon completion and receipt
of the return data, covering the value of the individual Work Packages completed by
the Contractor in a two week period.

= The value of the individual Work Packages will be computed as the actual number of
completed Work Units times the Unit Firm prices, plus the total hours of any Force
Account Work performed.

= The Contractor’s invoicing will be based on the Work Unit listings that are included
with each individual package. Invoices shall be submitted in duplicate and refer to
the completed work orders and the dates and work order numbers for any Force
Account hours performed.

= The Coop shall pay the Contractor after the invoices have been checked and
approved.

Routine accounting for hourly rates

Progress Payments shall be made by the Coop to the Contractor at two week intervals.

e All found personnel rates
The Contractor shall be compensated for actual personnel rates up to the
maximum rate per category as outlined in Appendix A, on an all found basis.
The all found rate shall be the actual personnel rate paid to the employee
including all loading and subsistence.

° Audit
The Coop shall have the right to audit any or all of the Contractor’s records to
verify the terms of this Agreement.

¢ Routine servicing
All routine servicing, maintenance and fueling of equipment shall be
performed on the Contractor’s account.

Interim accounting

At the Coop’s discretion prior to the termination of the Contract, the Contractor shall on
two weeks notice, furnish satisfactory evidence that:

e The Contractor has paid any and all sums that are liable and due to the Workers’
Compensation Board under and pursuant to the Workers’ Compensation Act.
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e The Contractor has either withheld, from each and every Sub-contractor who is
performing any Work or service, or who is supplying any materials on account of
the Work to be performed hereunder, the full amount required to be withheld
under and pursuant to the Builders’ Lien Act, or the Contractor has obtained from
each Sub-contractor a waiver of his right to file a Builders’ Lien.

o The Contractor is not otherwise in default in respect of any term of this Contract.

e The Contractor shall and will indemnify and save harmless the Coop of and from
and against all claims, liens, demands, actions, suits or other proceedings by
whomsoever made, brought or prosecuted in any manner based upon,
occasioned by or attributable to the Work performed or materials supplied by any
person, firm or corporation to, for or on behalf of the Contractor.

o Non-payment

If, in the opinion of the Manager it is justified, the Coop may withhold payments from
the Contractor to such extent as may be necessary to protect it from:

e Loss on account of defective Work not remedied

e Loss on account of failure of the Contractor to make payments for labor or
materials

e Proper claims of creditors of the Contractor and of creditors of it's Sub-contractors
arising or alleged to arise directly or indirectly out of the performance of the Work,
that have not been settled when due

e Loss on account of failure of the Contractor to settle claims of owners or occupiers
of land for damage caused by the Contractor.

No payments made by the Coop to the Contractor under this Agreement shall be
construed as being an acceptance by the Coop of defective Work or improper
materials.

o Waiver of agreement

The Contractor hereby waives and releases all privileges or rights to privilege and all
liens or rights of lien now existing or that may exist hereafter for all Work done or labor
performed or materials supplied or furnished under and pursuant to the terms of this
agreement upon all lands which the Work herein contracted for has been or is to be
executed and upon all Works, structures, erection and buildings that may from time to
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time become due from any person or persons to the Coop and the Contractor agrees
to furnish the Coop a good and sufficient waiver of privilege and moneys from every
person, firm or corporation furnishing labor or materials to, for, or on behalf of the
Contractor.

The Contractor shall and will indemnify and save harmless the Coop of and from and
against all claims, liens, demands, actions, suits or other proceedings by whomsoever
made, brought or persecuted in any manner based upon, occasioned by or attributed
to any Work or services performed or materials supplied by any person, firm or
corporation to, for, or on behalf of the Contractor.

o Non-waiver of future default

Any failure of the Coop, at any time or from time to time, to enforce or require the strict
keeping and performance of any of the terms or conditions of this Contract shall not
constitute a waiver of such terms and conditions, and shall not affect or impair such
terms or conditions in any way, or the right of the Coop at any time to avail itself of
such remedies as it may have for any breach or breaches of such terms and
conditions.

o Notice of service

Any notice, direction, instruction, request, approval, detail, appointment or other
communications or writ requires or desires to be given, made, expressed or served in
any of the following ways, that is to say:

e If it is, by this Contract, required to be in writing, by leaving the writing at the
Contractor’s registered office or at any office used by the Contractor at or near the
Site(s), or by delivering the same to the Contractor’s Supervisor, or by mailing it in
any Post Office in a prepaid envelope addressed to the Contractor at the Tender’s
address within Alberta entered in the tender.

o If it is not so required to be in writing, in any of the ways above described in sub-
paragraph hereof or by communicating it orally to any officer of the Contractor or
to the Contractor’s Supervisor.

e The Supreme Court of Alberta shall have jurisdiction to entertain any action in
respect of this Contract and service of any writ of summons or other process in
any such action may be effected in any manner described in sub-paragraph

hereof.

o Force account or Hourly Rates
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General

The Manager, by verbal or written order, may at any time direct the Contractor to carry
out work on a Force Account or Hourly Rate basis. This will be done where the Work
to be carried out is not described in terms of Work Units, or where the availability of
the Contractor is required. The Contractor shall be available at the time specified by
the Manager, until such time as the Contractor is released by the Manager. The
makeup of Force Account crews shall be mutually agreed upon by the Coop and the
Contractor.

Downtime
Unit Price Crews — No separate payment shall be made by the Coop for down time
due to weather or mechanical difficulty for Unit Price Crews and all other hourly rated

crews.

Numbers of personnel to be supplied

When the Contractor is directed to carry out Work on a Force Account basis, the
Contractor will supply personnel in numbers requested by the Coop.

Leaving the job site

When the Coop directs the Contractor to leave a Job Site where Work is being carried
out on a Unit Price basis to go to a different job site, the Contractor shall be
considered to be on Force Account from the time at which he must stop Unit Price
Work. The Contractor shall put the Job Site in order while on Force Account and then
carry out such Work as directed by the Manager. Force Account will then remain in
effect until the Contractor is returned to the original Job Site, or to his accommodations
at the end of the work day.

If the Contractor is returned to the Job Site after carrying out Force Account Work, and

the Contractor can demonstrate additional costs in making the Job Site ready to Work,
the Coop shall pay the Contractor for such costs.

Payment

Payment to the Contractor will be on an hourly basis, as submitted on the bid item list.
Man hour and equipment rates include all overhead, payroll loading, W.C.B., safety
and training, expenses, living allowances, and all taxes (except G.S.T.).

o Hours of work
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The Contractor shall limit his hours of work to day time operation. The Contractor shall
be considerate of landowner concerns around noise and intrusion.

The Contractor shall adhere to all pertinent Provincial Labor Standards.

o Assignment of work packages

PART |
The Contractor will have a target completion date which will be expected to be met
provided a reasonable lead time is available. Pre-construction arrangements prior
to the start of each job will be made by the Contractor.

PART Il
Maintenance Work starting before the end date of the Tender will be completed
and paid at the prevailing fixed prices.

PART Il
If the Contractor is unable to commit to completing all currently assigned work by
their completion dates, the Coop retains the right to bring on supplementary crews
to complete the Work.

o Pre-work and post-work arrangements

Interruptions

The Contractor shall arrange with the Coop representative to obtain any interruptions
required for the Work.

The Contractor should normally issue his request for an interruption two weeks in
advance of a major interruption and two days for others. Some flexibility will be
required to meet changing weather conditions, system emergencies and customer’s
specific requirements.

Damages

The Contractor shall, following completion of the Work, call on any property owners or
tenants who may have reason to feel that the property has suffered damage. The
Manager shall be advised immediately of any damage claims or potential damage
claims.
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The Contractor's Foreman or Supervisor shall be continually available to discuss
damages incurred during vegetation management and arrangements made
concerning access, with the Coop’s representative, or the property owner.

Third party services

When the Contractor arranges for a Sub-contractor or third party to carry out service,
the conduct of these forces on the work site shall be the responsibility of the
Contractor.

o Return data

The Contractor shall within two weeks of completion of the work requirement,
complete the return data as per the Coop standards including maps, consent forms,
and line clearance reports. All standard forms shall be completed and attached as
applicable.

o Termination of work

Where the Coop determines that the Contractor is in default of its obligations as set
out in this Contract, the Coop shall, by written Notice of Default, require the Contractor
to remedy such default, at the Contractor’s sole expense, within forty-eight (48) hours
of the delivery of the Notice of Default to the Contractor. The Contractor shall be in
compliance with the Coop’s instructions if:

The Contractor corrects the default with the time specified in the Notice of Default; or

If the Default cannot be corrected within the time specified in the Notice of Default, the
Contractor commences the correction of the default within the time specified in the
Notice of Default; and

The Contractor provides a schedule to correct default acceptable to the Coop; and
The Contractor corrects the default within the time set out in the schedule agreed to by
the Coop.

In the event that the default is not corrected in accordance with this clause to the
Coop’s satisfaction, or in the event of urgent circumstances where the giving of a
written Notice of Default is impossible, or impracticable, as may be determined by the
Coop in its sole and unfettered discretion, the Coop may, without prejudice to any other
right that the Coop has pursuant to this Contract, or at law;
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terminate the Contractor's right to continue with the provision of the Work of this
Contract, in whole or in part; or

terminate the Contract forthwith; or

correct the default at the Contractor’'s expense and deduct the cost of same from any
amount of monies that may be, or become, due and owing to the Contractor, or

complete the Work, or allow another independent contractor to provide the uncompleted
portion of the Work or results are not satisfactory to the Coop or in the event that the
schedule for the performance of the Work is not being met by the Contractor.

The sum of all damages, expenses, fees, costs, including but not limited to solicitor and
client legal costs, incurred or suffered by the Coop as a result of the Contractor’s failure
to correct the default, or the termination of the Contractor’s right to continue with the
provision of the Work of this Contract, in whole or in part, or the termination of the
Contract forthwith, shall be a debt immediately due and owing by the Contractor to the
Coop which debt may be offset by the Coop against any monies payable to the
Contractor pursuant to this Contract or any other monies payable by the Coop to the
Contractor. The exercise by the Coop of the rights pursuant to this clause shall not
limit any other remedy the Coop may have pursuant to this Contract or at law.

This Contract may be terminated for convenience by the Coop at any time by giving
forty-eight (48) hours written notice of termination for convenience to the Contractor.
The effective date of the termination for convenience shall be set out in the Notice of
Termination for Convenience. The Contractor’s right to consideration shall be limited to
payment for Work provided and not previously paid for up to the effective date as set out
in the Notice of Termination for Convenience. The Contractor specifically agrees that
the Notice of Termination for Convenience and consideration set forth in this clause
constitutes reasonable, fair and equitable notice and compensation for damages, if any,
which may be suffered by the Contractor as a result of the termination for convenience
of this Contract. In the event this Contract is terminated for convenience, the Contractor
shall provide the Work required by this Contract up to and including the effective date
set out in the Notice of Termination for Convenience and shall, upon request, provide
the Coop with a written report on the Work rendered to the time of termination for
convenience. Except for any such report, the Contractor shall not provide any further
Work subsequent to the effective date set out in the Notice of Termination for
Convenience.

The Coop may at any time or from time to time give to the Contractor notice or notices
in writing that upon a date specified in any such notice, hereinafter called the “Date of
Termination”, the Contractor shall cease work on the Work or any part(s) thereof
specified in the notice and thereafter the Contractor’s obligations to perform the Work
further or such part(s) thereof pursuant to this Contact and the obligations of the Coop
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to pay for any such further Work shall cease, there being preserved, however, all rights
and obligations of the parties in respect of all Work done or omitted before the Date of
Termination. The Contractor shall also be entitled to be paid in a manner and to an
extent to be mutually agreed between the parties hereto and so far as practicable in
accordance with the prices in the Schedule of Prices any cost(s) reasonable and
properly incurred in accordance with this Contract by the Contractor in respect of the
Work, including any Work Units.

If the Contractor shall:

= Refuse or fail to supply, in the opinion of the Manager, enough skilled workmen or
equipment after having received from the Manager notice in writing to supply
additional workmen, materials or equipment,

ARTICLE I

At any time in the opinion of the Manager, not be proceeding with the Work or any
portion thereof with due diligence, having due regard, among other things to quality,
safety and Work completion dates after having received from the Manager notice in
writing to proceed with greater diligence,

ARTICLE 11

Be guilty of a violation of the terms of his Contract, then the Coop, upon the notice of
the Manager that sufficient cause exists to justify such action, may, without prejudice to
any other right or remedy, give the Contractor written notice that on a Date of
Termination specified therein, the employment of the Contractor on the Work shall
cease thereupon, and the Coop shall take possession of the Job Site(s) and the Work
and all the materials and supplies, and complete the Work by whatever method the
Coop may deem expedient, but without undue delay or expense. In such case, the
Contractor shall not be entitled to receive any further payment until the Work is
complete. Upon completion of the Work by the Coop, the Contractor shall be entitled to
receive the amount due him, on the Date of Termination, less the greater of zero or the
amount by which the total cost(s) to the Coop, in completing the Work, exceeds the sum
of the Contractor’s tendered Unit Prices times the number of units completed by the
Coop.

o Maintenance

Neither payment for a completed Work Package nor any provisions in the Contract
Documents shall relieve the Contractor from responsibility for faulty workmanship which
appears within a period of eighteen (18) months from the date of the completion of the
Work Package. The Contractor shall remedy any defects and pay for any damage to
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other Work resulting therefrom which appear within such period. The Coop shall notify
the Contractor of faulty workmanship, after which the Contractor shall remedy the same
within thirty (30) days.

The Contractor shall be responsible for correcting or at the discretion of the Coop,
compensating for, at his cost, work which is not to the standards specified by the Coop.
This warranty shall extend for eighteen (18) months.

The Manager shall promptly give notice to the Contractor of observed defects. The
Contractor shall repair or replace any defect, in the form and manner directed, within the
time set out in the notice, all to the satisfaction of the Manager.

Notwithstanding the provisions of this section, if any law in force in the Province of
Alberta created a more extended liability for faulty workmanship, then the provisions of
such law shall apply.

The Contractor shall not be liable for:

(a) Damage caused by parties who are strangers to the Contract,

(b) Damage resulting from malicious acts of other parties,

(c) Damage for which the Coop has specifically assumed responsibility in writing,

(d) Any condition which in the opinion of the Manager results from normal wear and
tear where in each case the damage arose after the completion of the Work
Package.

o Force majeure

In the event either party is delayed or unable to perform any part of its obligations
hereunder due to labor disputes, strikes, walkouts, fire, unusual delay by common
carriers, unavoidable catastrophe, or circumstances of any kind beyond the control of
such party including without restricting the generality of the foregoing, acts of God, fire,
war, governmental regulations or otherwise, such party shall be excused from the
performance of such obligation to the extent that performance is prevented, hindered
or delayed by such causes. Upon the occurrence of the events as above, such party
shall notify the other party of same and use its reasonable efforts to remedy or correct
the delay or failure to perform as soon as possible. In no circumstances shall the party
be delayed, hindered or prevented from performing any part of its obligations
hereunder, be liable to the other party for any damages, howsoever sustained by the
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other party, or for any failure to perform any act, or nonperformance of any obligations
hereunder due to the aforesaid circumstances.

o Reversion to work on a formal force account basis

If the Coop intends to retain the Contractor primarily on a Unit Price basis, with some
Work being done a Force Account basis. Should business conditions not favor the
continuation of work on a Unit Price basis, the Coop reserves the right to revert to a
Force Account basis.

Should all Work revert to a Force Account basis, the terms of this contract continue to
apply. Nothing in this contract shall limit the Coop and the Contractor from negotiating
an addendum to this contract to carry out work on a different contractual basis.

o Formal review

The Coop and the successful Contractor will formally review the operation of the
contract a minimum of twice over the duration of the contract. The intent of this clause
is for either party to bring to the attention of the other, minor problems and difficulties
that have been experienced, so that they may be resolved before they develop into
major issues. Review meetings will also provide the opportunity for the Coop to
present updates on Work volume forecasts.

o Mobilization, de-mobilization and travel

Mobilization and de-mobilization of the Contractor’s crews will be at the request of the
Coop. Unit Price Crews shall not receive separate payment for mobilization, de-
mobilization or travel. The Coop shall make every effort to provide the Contractor with
one week’s notice when mobilizing or de-mobilizing crews. When an hourly rated crew
is mobilized, the Coop shall pay the Contractor for travel at the tendered hourly rate.
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IN WITNESS WHEREOF the parties hereto have caused these presents to be
executed under their respective signatures duly attested by their proper officers fully
authorized in that behalf all as of the day and year first above written.

BATTLE RIVER POWER COOP

Per:

THE CONTRACTOR

Per:
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